Fully Comprehensive

Please add your price in the pale blue boxes below

Location	Type of Clean	Building Height	Frequency	Areas Included	Schedule	Price per clean	Year 1	Year 2	Year 3	Total
Kinta House, Helme Close, Kendal, LA9 7HY	External	2 Storey	4	ALL	Jun/Sept/Dec/Mar	£ -	£ -	£ -	£ -	£ -
Kinta House, Helme Close, Kendal, LA9 7HY	Internal	2 Storey	4	ALL	Jun/Sept/Dec/Mar	£ -	£ -	£ -	£ -	£ -
Footsteps Centre, WCH, Hensingham, CA28 8JG	External	1 Storey	4	ALL	Jun/Sept/Dec/Mar	£ -	£ -	£ -	£ -	£ -
Footsteps Centre, WCH, Hensingham, CA28 8JG	Frames	1 Storey	2	ALL	Jun/Dec	£ -	£ -	£ -	£ -	£ -
Keswick Mary Hewetson Cottage Hospital , Crosthwaite Road, CA12 5PH	External	2 Storey	3	ALL	Jun/Oct/Feb	£ -	£ -	£ -	£ -	£ -
Sexual Health Clinic, Hilltop, London Road, Carlisle, CA1 2NS	External	Portacabin	6	ALL	Apr/Jun/Aug/Oct/Dec/Feb	£ -	£ -	£ -	£ -	£ -
Sexual Health Clinic, Hilltop, London Road, Carlisle, CA1 2NS	Internal	Portacabin	3	ALL	Apr/Aug/Dec	£ -	£ -	£ -	£ -	£ -
Maryport Victoria Cottage Hospital, Ewanrigg Road, CA15 8EJ	External	2 Storey	4	ALL	Jun/Sept/Dec/Mar	£ -	£ -	£ -	£ -	£ -
Springboard, Orton Lea, Carlisle, CA2 7HE	External	1 Storey	4	ALL	May/Aug/Nov/Jan	£ -	£ -	£ -	£ -	£ -
Springboard, Orton Lea, Carlisle, CA2 7HE	Internal	1 Storey	1	ALL	May	£ -	£ -	£ -	£ -	£ -
Maglona House, 68 Kingstown Broadway, Carlisle, CA3 0HA	External	2 Storey	4	ALL	May/Jul/Oct/Jan	£ -	£ -	£ -	£ -	£ -
Maglona House, 68 Kingstown Broadway, Carlisle, CA3 0HA	Internal	2 Storey	2	ALL	May/Oct	£ -	£ -	£ -	£ -	£ -
Alston Hospital, CA9 3QX	External	Nic	1	ALL	July	£ -	£ -	£ -	£ -	£ -
Unit G, Kingmoor Park , baron Way, Carlisle, CA6 4SJ	External	1 Storey	2	ALL	May/Nov	£ -	£ -	£ -	£ -	£ -
Penrith Hospital, Bridge Lane, CA11 8HX	External	2 Storey	3	ALL	Jul/Nov/Mar	£ -	£ -	£ -	£ -	£ -
Penrith Health Centre, Bridge Lane, CA11 8HX	External	1 Storey	3	ALL	Jul/Nov/Feb	£ -	£ -	£ -	£ -	£ -
Brampton Hospital, Tree Road, CA8 1TX	External	1 Storey	3	ALL	Jun/Sep/Jan	£ -	£ -	£ -	£ -	£ -
Brampton Hospital, Tree Road, CA8 1TX	Internal	1 Storey	3	ALL	Jun/Sep/Jan	£ -	£ -	£ -	£ -	£ -
Reiver House, Cumberland Infirmary, Newtown Road, CA2 7HY	External	2 Storey	2	ALL	May/Nov	£ -	£ -	£ -	£ -	£ -
West Cumberland Hospital (New Build) Hensingham, CA28 8JG	External	Multiple Levels	3	ALL	Apr/Aug/Dec	£ -	£ -	£ -	£ -	£ -
West Cumberland Hospital (Old Build) Hensingham, CA28 8JG	External	Multiple Levels	2	CHOC Building, Old delivery Suite, Old SCBU	Apr/Dec	£ -	£ -	£ -	£ -	£ -
102 Dalton Lane, Barrow in Furness, LA14 4LF	External	2 Storey	4	ALL	Jun/Sept/Dec/Mar	£ -	£ -	£ -	£ -	£ -
102 Dalton Lane, Barrow in Furness, LA14 4LF	Internal	2 Storey	4	ALL	Jun/Sept/Dec/Mar	£ -	£ -	£ -	£ -	£ -
Birchwood Clinic, Danegarth, Furness General Hospital, Barrow In Furness, LA14 4LF	External	1 Storey	4	ALL	Jun/Sept/Dec/Mar	£ -	£ -	£ -	£ -	£ -
Birchwood Clinic, Danegarth, Furness General Hospital, Barrow In Furness, LA14 4LF	Internal	1 Storey	4	ALL	Jun/Sept/Dec/Mar	£ -	£ -	£ -	£ -	£ -
Wigton Hospital, Cross Lane, CA7 9DD	External	2 Storey	4	ALL	May/Aug/Nov/Feb	£ -	£ -	£ -	£ -	£ -
Cancer Centre, Cumberland Infirmary, CA2 7HY	External	2 Storey	4	ALL	Oct/Jan/Apr/June	£ -	£ -	£ -	£ -	£ -
Cancer Centre, Cumberland Infirmary, CA2 7HY	Internal	2 Storey	2	ALL	Oct/Apr	£ -	£ -	£ -	£ -	£ -
Cancer Centre, Cumberland Infirmary, CA2 7HY	Internal High	2 Storey	2	ALL	Oct/Apr	£ -	£ -	£ -	£ -	£ -
Surgical Centre, Cumberland Infirmary, CA2 7HY	External	2 Storey	4	ALL	Sep/Dec/Mar/Jun	£ -	£ -	£ -	£ -	£ -
Surgical Centre, Cumberland Infirmary, CA2 7HY	Internal	2 Storey	2	ALL	Sep/Mar	£ -	£ -	£ -	£ -	£ -
Dental Education Centre, Cumberland Infirmary, CA2 7HY	External	2 Storey	4	ALL	Sep/Dec/Mar/Jun	£ -	£ -	£ -	£ -	£ -
Dental Education Centre, Cumberland Infirmary, CA2 7HY	Internal	2 Storey	2	ALL	Sep/Mar	£ -	£ -	£ -	£ -	£ -
Barrow Dental Centre, Unit 5, The Old Fire Station, Barrow-in-Furness, LA14 1XH	External & Internal	1 Storey	2	ALL	Nov/May	£ -	£ -	£ -	£ -	£ -
CHOC, Wavell Drive, Carlisle, CA1 2SW	External	2 Storey	8	ALL	Apr/Jun/Jul/Sep/Oct/Dec/Feb/Mar	£ -	£ -	£ -	£ -	£ -
CHOC, Wavell Drive, Carlisle, CA1 2SW	Internal	2 Storey	8	ALL	Apr/Jun/Jul/Sep/Oct/Dec/Feb/Mar	£ -	£ -	£ -	£ -	£ -
CHOC, Wavell Drive, Carlisle, CA1 2SW	Internal Screens and partitions	2 Storey	8	ALL	Apr/Jun/Jul/Sep/Oct/Dec/Feb/Mar	£ -	£ -	£ -	£ -	£ -
CHOC, Wavell Drive, Carlisle, CA1 2SW	Interbal Balustrades	2 Storey	8	ALL	Apr/Jun/Jul/Sep/Oct/Dec/Feb/Mar	£ -	£ -	£ -	£ -	£ -
CDC Workington	TBC	2 Storey	1	ALL	TBC	£ -	£ -	£ -	£ -	£ -
New Endoscopy Unit, Cumberland Infirmary, Carlisle, CA2 7HY	External	2 Storey	4	ALL	Apr/June/Oct/Jan	£ -	£ -	£ -	£ -	£ -
New Endoscopy Unit, Cumberland Infirmary, Carlisle, CA2 7HY	Internal	2 Storey	2	ALL	Apr/Oct	£ -	£ -	£ -	£ -	£ -
						Totals	£ -	£ -	£ -	£ -
						Grand Total	£ -			